
PANEL: HEB1 - 480/277V - 3Ø - 4W NORMAL
LOCATION: ELEC. RM B-C499 OCP: 150A
MOUNTING: SURFACE MAIN: MLO
COMMENTS: 14kAIC

KVA: DESCRIPTION: CB: CCT:
N
● CCT: CB: DESCRIPTION: KVA:

3.00 LTG CORRIDORS /WAITING BC-470 20/1 1 ● 2 20/1 LTG.  RAD. OFF SW 2.47

2.72 LTG PH1  BC-435-437,441 - 444 20/1 3 ● 4 20/1 LTG.  RAD. OFF S 3.26

2.80 LTG NUC MED BC-474,/EKGS PH1 20/1 5 ● 6 20/1 LTG.  RAD. OFF SE 3.11

1.34 LTG NUC MED BC-468,453 PH2 20/1 7 ● 8 20/1 LTG ELEC ROOM 0.00

0.70 LTG NUC MED BC-452/CLN STG PH2 20/1 9 ● 10 20/1 RAD. CORRIDOR LTG. 1.79

3.48 LTG. INJECT/NUC MED BC-475 20/1 11 ● 12 20/1 SPARE

0.30 EXISTING LH1 LOAD 20/1 13 ● 14 20/1 SPARE

0.30 EXISTING LH1 LOAD 20/1 15 ● 16 20/1 SPARE

0.30 EXISTING LH1 LOAD 20/1 17 ● 18 20/1 SPARE

0.30 EXISTING LH1 LOAD 20/1 19 ● 20 20/1 SPARE

0.30 EXISTING LH1 LOAD 20/1 21 ● 22 20/1 SPARE

0.30 EXISTING LH1 LOAD 20/1 23 ● 24 20/1 SPARE

0.30 EXISTING LH1 LOAD 20/1 25 ● 26 20/1 SPARE

0.30 EXISTING LH1 LOAD 20/1 27 ● 28 20/1 SPARE

0.30 EXISTING LH1 LOAD 20/1 29 ● 30 20/1 SPARE

0.30 EXISTING LH1 LOAD 20/1 31 ● 32
SPARE 20/1 33 ● 34 20/3 SPARE

SPARE 20/1 35 ● 36
PROVISION 20/1 37 ● 38 20/1 PROVISION

PROVISION 20/1 39 ● 40 20/1 PROVISION

PROVISION 20/1 41 ● 42 20/1 PROVISION

●●● ● GROUND BUS

TOTAL CONNECTED KVA: 27.67
TOTAL DEMAND KVA: 19.15 TOTAL DEMAND AMPS: 23.03

PANEL: LEB5 - 208/120V - 3Ø - 4W NORMAL
LOCATION: ELEC. RM B-C499 OCP: 150A
MOUNTING: SURFACE MAIN: MLO
COMMENTS: NEW PANELBOARD 22kAIC

KVA: DESCRIPTION: CB: CCT:
N
● CCT: CB: DESCRIPTION: KVA:

0.30 EXISTING RB31A 20/1 1 ● 2 20/1 EXISTING RB31A 0.30

0.30 EXISTING RB31A 20/1 3 ● 4 20/1 EXISTING RB31A 0.30

0.30 EXISTING RB31A 20/1 5 ● 6 20/1 EXISTING RB31A 0.30

0.30 EXISTING RB31A 20/1 7 ● 8 20/1 EXISTING RB31A 0.30

0.30 EXISTING RB31A 20/1 9 ● 10 20/1 EXISTING RB31A 0.30

0.30 EXISTING RB31A 20/1 11 ● 12 20/1 EXISTING RB31A 0.30

0.30 EXISTING RB31A 20/1 13 ● 14 20/1 EXISTING RB31A 0.30

0.30 EXISTING RB31A 20/1 15 ● 16 20/1 EXISTING RB31A 0.30

0.30 EXISTING RB31A 20/1 17 ● 18 20/1 EXISTING RB31A 0.30

0.30 EXISTING RB31A 20/1 19 ● 20 20/1 EXISTING RB31A 0.30

0.30 EXISTING RB31A 20/1 21 ● 22 20/1 EXISTING RB31A 0.30

0.30 EXISTING RB31A 20/1 23 ● 24 20/1 EXISTING RB31A 0.30

0.30 EXISTING RB31A 20/1 25 ● 26 20/1 EXISTING RB31A 0.30

0.30 EXISTING RB31A 20/1 27 ● 28 20/1 EXISTING RB31A 0.30

0.30 EXISTING RH1A 20/1 29 ● 30 20/1 EXISTING RH1A 0.30

0.30 EXISTING RH1A 20/1 31 ● 32 20/1 EXISTING RH1A 0.30

0.30 EXISTING RH1A 20/1 33 ● 34 20/1 EXISTING RH1B 0.30

0.30 EXISTING RH1B 20/1 35 ● 36 20/1 EXISTING RH1B 0.30

SPARE 20/1 37 ● 38 20/1 SPARE

SPARE 20/1 39 ● 40 20/1 SPARE

SPARE 20/1 41 ● 42 20/1 SPARE

●●● ● GROUND BUS

TOTAL CONNECTED KVA: 10.80
TOTAL DEMAND KVA: 10.40 TOTAL DEMAND AMPS: 28.87

PANEL: LEB1 - 208/120V - 3Ø - 4W NORMAL
LOCATION: ELEC. RM B-C499 OCP: 150A
MOUNTING: SURFACE MAIN: MLO
COMMENTS: NEW PANELBOARD 22kAIC

KVA: DESCRIPTION: CB: CCT:
N
● CCT: CB: DESCRIPTION: KVA:

1.00 INJECT/THYROID UPTAKE 20/1 1 ● 2 20/1 PATIENT HOLDING/TLT 1.00

0.80 INJECT/THYROID/HOT LAB 20/1 3 ● 4 20/1 PATIENT HOLDING/TLT 1.00

1.00 HOLTER/ECHO BC-445,447,449 20/1 5 ● 6 20/1 INJ/COLL 0.80

0.80 HOLTER/ECHO BC-445,4447,449 20/1 7 ● 8 20/1 INJ/COLL 0.80

1.00 HOLTER/ECHO BC-445,447,4491 20/1 9 ● 10 20/1 SPARE 1.00

SPARE 20/1 11 ● 12 20/1 SPARE 1.20

SPARE 20/1 13 ● 14 20/2 TEMP EXER. N16 TREADMILL 0.50

SPARE 20/1 15 ● 16 0.00

SPARE 20/1 17 ● 18 20/1 EXISTING RB31 0.30

0.30 EXISTING RB31 20/1 19 ● 20 20/1 EXISTING RB31 0.30

0.30 EXISTING RB31 20/1 21 ● 22 20/1 EXISTING RB31 0.30

0.30 EXISTING RB31 20/1 23 ● 24 20/1 EXISTING RB31 0.30

0.30 EXISTING RB31 20/1 25 ● 26 20/1 EXISTING RB31 0.30

0.30 EXISTING RB31 20/1 27 ● 28 20/1 EXISTING RB31 0.30

0.30 EXISTING RB31 20/1 29 ● 30 20/1 EXISTING RB31 0.30

0.30 EXISTING RB31 20/1 31 ● 32 20/1 EXISTING RB31 0.30

0.30 EXISTING RB31 20/1 33 ● 34 20/1 EXISTING RB31 0.30

0.30 EXISTING RB31 20/1 35 ● 36 20/1 EXISTING RB31 0.30

0.30 EXISTING RB31 20/1 37 ● 38 20/1 EXISTING RB31 0.30

0.30 EXISTING RB31 20/1 39 ● 40 20/1 EXISTING RB31 0.30

0.30 EXISTING RB31 20/1 41 ● 42 20/1 EXISTING RB31 0.30

●●● ● GROUND BUS

TOTAL CONNECTED KVA: 18.40
TOTAL DEMAND KVA: 14.20 TOTAL DEMAND AMPS: 39.42

PANEL: LEB3CR - 208/120V - 3Ø - 4W CRITICAL
LOCATION: ELEC. RM B-C499 OCP: 100A
MOUNTING: SURFACE MAIN: MCB
COMMENTS: -

KVA: DESCRIPTION: CB: CCT:
N
● CCT: CB: DESCRIPTION: KVA:

0.25 EKG ST BC-445 TREADMILL 20/2 1 ● 2 20/1 ECHO BC-433,C435,C437 0.80

0.25 3 ● 4 20/1 ECHO BC-433,C435,C437 1.00

0.25 EKG ST BC-447. TREADMILL 20/2 5 ● 6 20/1 CRASH CART 0.20

0.25 7 ● 8 20/1 ELEC RM. 0.20

0.60 REC. RECEPTION 20/1 9 ● 10 20/1 ECHO ST.  B-C449,C451 0.60

0.60 REC. RECEPTION 20/1 11 ● 12 20/1 ECHO ST.  B-C449,C451 0.60

0.00 SPARE 20/1 13 ● 14 20/1 HOT LAB FUME HOOD 0.40

1.00 CARDIO TECH REF. 20/1 15 ● 16 20/2 EXERCISE LAB TREADMILL 0.25

0.30 SINK CONTROL 20/1 17 ● 18 0.25

EKG ST BC-445 TREADMILL 20/2 19 ● 20 20/2 ECHO ST BC-455 TREADMILL

21 ● 22
EKG ST BC-447 TREADMILL 20/2 23 ● 24 20/2 ECHO ST BC-447 TREADMILL

25 ● 26
SPARE 20/1 27 ● 28 20/1 ECHO ST BC 445,447

PROVISION 20/1 29 ● 30 20/1 PROVISION

PROVISION 20/1 31 ● 32 20/1 PROVISION

PROVISION 20/1 33 ● 34 20/1 PROVISION

PROVISION 20/1 35 ● 36 20/1 PROVISION

PROVISION 20/1 37 ● 38 20/1 PROVISION

PROVISION 20/1 39 ● 40 20/1 PROVISION

PROVISION 20/1 41 ● 42 20/1 PROVISION

●●● ● GROUND BUS

TOTAL CONNECTED KVA: 10.30
TOTAL DEMAND KVA: 10.15 TOTAL DEMAND AMPS: 28.17

PANEL: HEB2CR - 480/277V - 3Ø - 4W CRITICAL
LOCATION: ELEC. RM B-C499 OCP: 100A
MOUNTING: SURFACE MAIN: MLO
COMMENTS: NEW

KVA: DESCRIPTION: CB: CCT:
N
● CCT: CB: DESCRIPTION: KVA:

0.00 SPARE 20/1 1 ● 2 20/1 LTG NUC MED/CONTROL 1.91

0.30 LTG NUC MED BC-475 20/1 3 ● 4 20/1 LTG. NUC MED BC-474/RECEPTION 0.71

0.80 LTG. ECHO STRESS 20/1 5 ● 6 20/1 SPARE

2.90 7 ● 8 20/1 SPARE

4.70 T-LEB3CR 30/3 9 ● 10 20/1 SPARE

2.70 11 ● 12 20/1 SPARE

13 ● 14 20/1 SPARE

SPARE 30/3 15 ● 16 20/1 SPARE

17 ● 18 20/1 SPARE

SPARE 20/1 19 ● 20 20/1 SPARE

SPARE 20/1 21 ● 22 20/1 SPARE

SPARE 20/1 23 ● 24 20/1 PROVISION

PROVISION 20/1 25 ● 26 20/1 PROVISION

PROVISION 20/1 27 ● 28 20/1 PROVISION

PROVISION 20/1 29 ● 30 20/1 PROVISION

PROVISION 20/1 31 ● 32 20/1 PROVISION

PROVISION 20/1 33 ● 34 20/1 PROVISION

PROVISION 20/1 35 ● 36 20/1 PROVISION

PROVISION 20/1 37 ● 38 20/1 PROVISION

PROVISION 20/1 39 ● 40 20/1 PROVISION

PROVISION 20/1 41 ● 42 20/1 PROVISION

●●● ● GROUND BUS

TOTAL CONNECTED KVA: 14.02
TOTAL DEMAND KVA: 14.02 TOTAL DEMAND AMPS: 16.86
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PANEL: PANEL A - 208/120V - 3Ø - 4W NORMAL
LOCATION: NUC MED B-C476 OCP: 60A
MOUNTING: FLUSH MAIN: MLO
COMMENTS: NEW PANELBOARD 22kAIC

KVA: DESCRIPTION: CB: CCT:
N
● CCT: CB: DESCRIPTION: KVA:

0.80 UPS A 30/2 1 ● 2 20/1 SPARE

0.80 3 ● 4 20/1 SPARE

0.60 REC 20/1 5 ● 6 20/1 REC 0.60

SPARE 20/1 7 ● 8 20/1 SPARE

SPARE 20/1 9 ● 10 20/1 SPARE

SPARE 20/1 11 ● 12 20/1 SPARE

SPARE 20/1 13 ● 14 20/1 SPARE

●●● ● GROUND BUS

TOTAL CONNECTED KVA: 2.80
TOTAL DEMAND KVA: 2.80 TOTAL DEMAND AMPS: 7.77

PANEL: PANEL B - 208/120V - 3Ø - 4W NORMAL
LOCATION: NUC MED B -C457 OCP: 60A
MOUNTING: FLUSH MAIN: MLO
COMMENTS: NEW PANELBOARD 22kAIC

KVA: DESCRIPTION: CB: CCT:
N
● CCT: CB: DESCRIPTION: KVA:

0.80 UPS B 30/2 1 ● 2 20/1 SPARE

0.80 3 ● 4 20/1 SPARE

0.60 REC 20/1 5 ● 6 20/1 REC 0.60

SPARE 20/1 7 ● 8 20/1 SPARE

SPARE 20/1 9 ● 10 20/1 SPARE

SPARE 20/1 11 ● 12 20/1 SPARE

SPARE 20/1 13 ● 14 20/1 SPARE

●●● ● GROUND BUS

TOTAL CONNECTED KVA: 2.80
TOTAL DEMAND KVA: 2.80 TOTAL DEMAND AMPS: 7.77

PANEL: PANEL C - 208/120V - 3Ø - 4W NORMAL
LOCATION: NUC MED B-C456 OCP: 60A
MOUNTING: FLUSH MAIN: MLO
COMMENTS: NEW PANELBOARD 22kAIC

KVA: DESCRIPTION: CB: CCT:
N
● CCT: CB: DESCRIPTION: KVA:

0.80 GANTRY 20/2 1 ● 2 20/1 SPARE

0.80 3 ● 4 20/1 REC 0.40

0.60 REC 20/1 5 ● 6 20/1 WORKSTATION 0.40

SPARE 20/1 7 ● 8 20/1 SPARE

SPARE 20/1 9 ● 10 20/1 SPARE

SPARE 20/1 11 ● 12 20/1 SPARE

SPARE 20/1 13 ● 14 20/1 SPARE

●●● ● GROUND BUS

TOTAL CONNECTED KVA: 3.00
TOTAL DEMAND KVA: 3.00 TOTAL DEMAND AMPS: 8.33

PANEL: PANEL D - 208/120V - 3Ø - 4W NORMAL
LOCATION: NUC MED B-C475 OCP: 60A
MOUNTING: FLUSH MAIN: MLO
COMMENTS: NEW PANELBOARD 22kAIC

KVA: DESCRIPTION: CB: CCT:
N
● CCT: CB: DESCRIPTION: KVA:

0.80 GANTRY 20/2 1 ● 2 20/1 SPARE
0.80 3 ● 4 20/1 REC 0.40

0.40 REC 20/1 5 ● 6 20/1 WORKSTATION 0.40

SPARE 20/1 7 ● 8 20/1 SPARE

SPARE 20/1 9 ● 10 20/1 SPARE

SPARE 20/1 11 ● 12 20/1 SPARE

SPARE 20/1 13 ● 14 20/1 SPARE

●●● ● GROUND BUS

TOTAL CONNECTED KVA: 2.80
TOTAL DEMAND KVA: 2.80 TOTAL DEMAND AMPS: 7.77

PANEL: PANEL E - 208/120V - 3Ø - 4W NORMAL
LOCATION: NUC MED B-C473 OCP: 60A
MOUNTING: FLUSH MAIN: MLO
COMMENTS: NEW PANELBOARD 22kAIC

KVA: DESCRIPTION: CB: CCT:
N
● CCT: CB: DESCRIPTION: KVA:

0.80 GANTRY 20/2 1 ● 2 20/1 SPARE
0.80 3 ● 4 20/1 REC 0.40

0.40 REC 20/1 5 ● 6 20/1 WORKSTATION 0.40

SPARE 20/1 7 ● 8 20/1 SPARE

SPARE 20/1 9 ● 10 20/1 SPARE

SPARE 20/1 11 ● 12 20/1 SPARE

SPARE 20/1 13 ● 14 20/1 SPARE

●●● ● GROUND BUS

TOTAL CONNECTED KVA: 2.80
TOTAL DEMAND KVA: 2.80 TOTAL DEMAND AMPS: 7.77

PANEL: DPHEB1 - 480/277V - 3Ø - 4W NORMAL
LOCATION: ELEC. RM B-C499 OCP: 400A
MOUNTING: SURFACE MAIN: MLO
COMMENTS: -

KVA: DESCRIPTION: CB: CCT:
N
● CCT: CB: DESCRIPTION: KVA:

23.37 1 ● 2
23.37 T-DPLEB1 400/3 3 ● 4 30/3 SPARE
23.37 5 ● 6
6.38 7 ● 8
6.38 HEB1 150/3 9 ● 10 20/3 SPARE

6.38 11 ● 12
13 ● 14

SPARE 100/3 15 ● 16 100/3 PROVISION

17 ● 18
19 ● 20

PROVISION 20/3 21 ● 22 20/3 PROVISION

23 ● 24
25 ● 26

PROVISION 20/3 27 ● 28 20/3 PROVISION

29 ● 30
31 ● 32

PROVISION 20/3 33 ● 34 20/3 PROVISION

35 ● 36
37 ● 38

PROVISION 20/3 39 ● 40 20/3 PROVISION

41 ● 42

●●● ● GROUND BUS

TOTAL CONNECTED KVA: 98.72
TOTAL DEMAND KVA: 98.72 TOTAL DEMAND AMPS: 118.74
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PANEL: HEB1LS - 480/277V - 3Ø - 4W LIFE SAFETY
LOCATION: ELEC. RM B-C499 OCP: 100A
MOUNTING: SURFACE MAIN: MLO
COMMENTS: 14kAIC

KVA: DESCRIPTION: CB: CCT:
N
● CCT: CB: DESCRIPTION: KVA:

0.93 1 ● 2 20/1 EMER LTG CORR 2.10

0.93 LEB1LS 30/3 3 ● 4 20/1 EMER LTG RAD SOUTH 0.49

0.93 5 ● 6 20/1 SPARE

7 ● 8 20/1 SPARE

SPARE 30/3 9 ● 10 20/1 SPARE

11 ● 12 20/1 SPARE

13 ● 14 20/1 SPARE

SPARE 30/3 15 ● 16 20/1 SPARE

17 ● 18 PROVISION

PROVISION 19 ● 20 PROVISION

PROVISION 21 ● 22 PROVISION

PROVISION 23 ● 24 PROVISION

PROVISION 25 ● 26 PROVISION

PROVISION 27 ● 28 PROVISION

PROVISION 29 ● 30 PROVISION

PROVISION 31 ● 32 PROVISION

PROVISION 33 ● 34 PROVISION

PROVISION 35 ● 36 PROVISION

PROVISION 37 ● 38 PROVISION

PROVISION 39 ● 40 PROVISION

PROVISION 41 ● 42 PROVISION

●●● ● GROUND BUS

TOTAL CONNECTED KVA: 5.39
TOTAL DEMAND KVA: 5.39 TOTAL DEMAND AMPS: 6.48

PANEL: LEB1LS - 208/120V - 3Ø - 4W LIFE SAFETY
LOCATION: ELEC. RM B-C499 OCP: 100A-3P
MOUNTING: SURFACE MAIN: BKR
COMMENTS: 22kAIC

KVA: DESCRIPTION: CB: CCT:
N
● CCT: CB: DESCRIPTION: KVA:

0.40 MED GAS AREA ALARM PANEL 20/1 1 ● 2 20/1 SPARE

0.80 AUTOMATIC DOORS 20/1 3 ● 4 20/1 SPARE

0.80 AUTOMATIC DOORS 20/1 5 ● 6 20/1 SPARE

0.80 AUTOMATIC DOORS 20/1 7 ● 8 20/1 SPARE

0.40 AUTO DOORS (RADIOLOGY) 20/1 9 ● 10 20/1 SPARE

0.20 FIRE DAMPENERS 20/1 11 ● 12 20/1 SPARE

SPARE 20/1 13 ● 14 20/1 SPARE

SPARE 20/1 15 ● 16 20/1 SPARE

SPARE 20/1 17 ● 18 20/1 SPARE

SPARE 20/1 19 ● 20 20/1 SPARE

SPARE 20/1 21 ● 22 20/1 SPARE

SPARE 20/1 23 ● 24 20/1 SPARE

SPARE 20/1 25 ● 26 20/1 SPARE

SPARE 20/1 27 ● 28 20/1 SPARE

SPARE 20/1 29 ● 30 20/1 SPARE

PROVISION 20/1 31 ● 32 20/1 PROVISION

PROVISION 20/1 33 ● 34 20/1 PROVISION

PROVISION 20/1 35 ● 36 20/1 PROVISION

PROVISION 20/1 37 ● 38 20/1 PROVISION

PROVISION 20/1 39 ● 40 20/1 PROVISION

PROVISION 20/1 41 ● 42 20/1 PROVISION

●●● ● GROUND BUS

TOTAL CONNECTED KVA: 3.40
TOTAL DEMAND KVA: 3.40 TOTAL DEMAND AMPS: 9.44

PANEL: DPLEB1 - 208/120V - 3Ø - 4W NORMAL
LOCATION: ELEC. RM B-C499 OCP: 400A-3P
MOUNTING: SURFACE MAIN: MCB
COMMENTS: 22kAIC

KVA: DESCRIPTION: CB: CCT:
N
● CCT: CB: DESCRIPTION: KVA:

6.50 1 ● 2 0.80

6.70 LEB1 150/3 3 ● 4 60/3 PANEL A 0.80

5.70 5 ● 6 1.20

8.20 7 ● 8 0.80

8.00 LEB2 150/3 9 ● 10 60/3 PANEL B 0.80

7.60 11 ● 12 1.20

13.24 13 ● 14 0.80

11.58 LEB3 150/3 15 ● 16 60/3 PANEL C 1.20

11.96 17 ● 18 1.00

0.00 19 ● 20 0.80

0.00 LEB4 (FUTURE) 150/3 21 ● 22 60/3 PANEL D 1.20

0.00 23 ● 24 0.80

3.60 25 ● 26 0.80

3.60 LEB5 150/3 27 ● 28 60/3 PANEL E 1.20

3.60 29 ● 30  & TEMPORARY PNL 1A 0.80

31 ● 32 0.00

SPARE 100/3 33 ● 34 60/3 TEMPORARY 2A 0.60

35 ● 36 0.60

37 ● 38 0.60

PROVISION 60/3 39 ● 40 60/3 TEMPORARY 4A 0.60

41 ● 42 0.00

●●● ● GROUND BUS

TOTAL CONNECTED KVA: 106.88
TOTAL DEMAND KVA: 106.88 TOTAL DEMAND AMPS: 296.67

PANEL: HEB1 - 480/277V - 3Ø - 4W NORMAL
LOCATION: ELEC. RM B-C499 OCP: 150A
MOUNTING: SURFACE MAIN: MLO
COMMENTS: 14kAIC

KVA: DESCRIPTION: CB: CCT:
N
● CCT: CB: DESCRIPTION: KVA:

3.00 LTG CORRIDORS /WAITING BC-470 20/1 1 ● 2 20/1 LTG.  RAD. OFF SW 2.47

2.72 LTG PH1  BC-435-437,441 - 444 20/1 3 ● 4 20/1 LTG.  RAD. OFF S 3.26

2.80 LTG NUC MED BC-474,/EKGS PH1 20/1 5 ● 6 20/1 LTG.  RAD. OFF SE 3.11

1.34 LTG NUC MED BC-468,453 PH2 20/1 7 ● 8 20/1 LTG ELEC ROOM 0.00

0.70 LTG NUC MED BC-452/CLN STG PH2 20/1 9 ● 10 20/1 RAD. CORRIDOR LTG. 1.79

3.48 LTG. INJECT/NUC MED BC-475 20/1 11 ● 12 20/1 SPARE

0.30 EXISTING LH1 LOAD 20/1 13 ● 14 20/1 SPARE

0.30 EXISTING LH1 LOAD 20/1 15 ● 16 20/1 SPARE

0.30 EXISTING LH1 LOAD 20/1 17 ● 18 20/1 SPARE

0.30 EXISTING LH1 LOAD 20/1 19 ● 20 20/1 SPARE

0.30 EXISTING LH1 LOAD 20/1 21 ● 22 20/1 SPARE

0.30 EXISTING LH1 LOAD 20/1 23 ● 24 20/1 SPARE

0.30 EXISTING LH1 LOAD 20/1 25 ● 26 20/1 SPARE

0.30 EXISTING LH1 LOAD 20/1 27 ● 28 20/1 SPARE

0.30 EXISTING LH1 LOAD 20/1 29 ● 30 20/1 SPARE

0.30 EXISTING LH1 LOAD 20/1 31 ● 32
SPARE 20/1 33 ● 34 20/3 SPARE

SPARE 20/1 35 ● 36
PROVISION 20/1 37 ● 38 20/1 PROVISION

PROVISION 20/1 39 ● 40 20/1 PROVISION

PROVISION 20/1 41 ● 42 20/1 PROVISION

●●● ● GROUND BUS

TOTAL CONNECTED KVA: 27.67
TOTAL DEMAND KVA: 19.15 TOTAL DEMAND AMPS: 23.03

PANEL: LEB2 - 208/120V - 3Ø - 4W NORMAL
LOCATION: ELEC. RM B-C499 OCP: 150A
MOUNTING: SURFACE MAIN: MLO
COMMENTS: NEW PANELBOARD 22kAIC

KVA: DESCRIPTION: CB: CCT:
N
● CCT: CB: DESCRIPTION: KVA:

1.00 REC TLT BC-472, WORK 20/1 1 ● 2 20/1 READING BC-467 1.20

1.00 REC WORK BC-472 20/1 3 ● 4 20/1 READING BC-467 1.20

0.80 REC EKG BC-434,SOILED 20/1 5 ● 6 20/1 READING BC-467 1.20

0.80 REC EKG BC-434,SOILED 20/1 7 ● 8 20/1 CONTROL BC-454 1.00

0.60 REC EKG BC-434,SOILED 20/1 9 ● 10 20/1 CONTROL BC-454 0.80

1.00  REC WAITING BC-470, INTERVIEW 20/1 11 ● 12 20/1 RECEPTION COPIER 1.00

1.00  REC WAITING BC-470, INTERVIEW 20/1 13 ● 14 20/1 SOUND SYSTEM 0.40

1.00 ECHO BC-433,435,437 20/1 15 ● 16 20/1 CLEAN STORAGE 0.40

1.00 ECHO BC-433,435,438 20/1 17 ● 18 20/1 ECHO BC-433,435,437 0.60

1.00 CARDIOLOGY TECH BC-442 20/1 19 ● 20 20/1 ELEC RM BC-479 REC

1.20 CARDIOLOGY TECH BC-442 20/1 21 ● 22 20/1 SPARE

1.00 CARDIOLOGY TECH BC-442 20/1 23 ● 24 20/1 REC STAFF BC-441 CORRIDOR

1.20 READING BC-443 20/1 25 ● 26 20/1 HOT LAB

1.20 READING BC-443 20/1 27 ● 28 20/1 HOT LAB

1.00 READING BC-443 20/1 29 ● 30 20/1 SPARE

1.00 OFFICE BC-444 20/1 31 ● 32 20/1 SPARE

0.80 REC WAITING BC-470, INTERVIEW 20/1 33 ● 34 20/1 SPARE

SPARE 20/1 35 ● 36 20/1 SPARE

PROVISION 20/1 37 ● 38 20/1 PROVISION

PROVISION 20/1 39 ● 40 20/1 PROVISION

PROVISION 20/1 41 ● 42 20/1 PROVISION

●●● ● GROUND BUS

TOTAL CONNECTED KVA: 25.62
TOTAL DEMAND KVA: 17.81 TOTAL DEMAND AMPS: 49.44
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PANEL: LFB1EQ - 208/120V - 3Ø - 4W ESS. EQUIP.
LOCATION: BASEMENT ELEC. F11B OCP: 175A-3P
MOUNTING: SURFACE MAIN: BRK
COMMENTS: 22kAIC

KVA: DESCRIPTION: CB: CCT:
N
● CCT: CB: DESCRIPTION: KVA:

1.30 POLICE CU-2 25/2 1 ● 2 25/2 POLICE CU-3 1.30

1.30 3 ● 4 1.30

0.00 SPARE 20/1 5 ● 6 20/1 RECEPT-ELEC. F-11B 0.20

0.00 SPARE 20/1 7 ● 8 20/1 VAV BOXES (RAD. SOUTH) 0.30

0.30 VAV BOXES (RAD. SOUTH) 20/1 9 ● 10 20/1 SINK CONTROL 0.30

0.30 SINK CONTROL SOUTH RAD 20/1 11 ● 12 20/1 SPARE 0.00

0.00 SPARE 20/1 13 ● 14 20/1 VAV BOXES (NUC. MED) 0.60

0.60 VAV BOXES (NUC. MED) 20/1 15 ● 16 20/1 VAV BOXES (NUC. MED) 0.60

0.60 EWC (NUC. MED) 20/1 17 ● 18 20/1 VAV BOXES (NUC. MED) 0.60

0.00 19 ● 20 20/1 SINK CONTROL PH1 0.30

0.00 SPARE 20/3 21 ● 22 20/1SINK CONROL PH3/PH4 (NUC MED) 0.30

0.00 23 ● 24 20/1 SPARE 0.00

0.00 25 ● 26 20/1 SPARE 0.00

0.00 ERH2 100/3 27 ● 28 20/1 SPARE 0.00

0.00 29 ● 30 20/1 SPARE 0.00

1.00 31 ● 32 0.00

0.60 LFS1EQ (OLD EA) 70/3 33 ● 34 20/3 PROVISION 0.00

0.00 35 ● 36 0.00

0.00 37 ● 38 0.00

0.00 PROVISION 20/3 39 ● 40 20/3 PROVISION 0.00

0.00 41 ● 42 0.00

●●● ● GROUND BUS

TOTAL CONNECTED KVA: 12.40
TOTAL DEMAND KVA: 12.40 TOTAL DEMAND AMPS: 34.42

PANEL: LEB3 - 208/120V - 3Ø - 4W NORMAL
LOCATION: ELEC. B-B479 OCP: 150A
MOUNTING: SURFACE MAIN: MLO
COMMENTS: NEW PANELBOARD, 22kAIC

KVA: DESCRIPTION: CB: CCT:
N
● CCT: CB: DESCRIPTION: KVA:

0.90 REC OFF BB-428,429,427 20/1 1 ● 2 20/1 REC OFF BB-461,457,456 1.08

1.26 REC OFF BB-428,429,427 20/1 3 ● 4 20/1 REC OFF BB-461,457,456 0.90

1.08 REC OFF BB-428,429,427 20/1 5 ● 6 20/1 REC OFF BB-461,457,456 0.90

1.08 REC OFF BB-483,482,481 20/1 7 ● 8 20/1 REC STORAGE, LNGE,HALL, TLT 0.90

0.72 REC OFF BB-483,482,481 20/1 9 ● 10 20/1 REC STORAGE, LNGE,HALL, TLT 0.60

1.26 REC OFF BB-483,482,481 20/1 11 ● 12 20/1 REC STORAGE, LNGE,HALL, TLT 0.60

0.90 REC OFF B-B466,468,426 20/1 13 ● 14 20/1 REC OFF BB-431,432,433 1.08

1.08 REC OFF B-B468,466,426 20/1 15 ● 16 20/1 REC OFF BB-431,432,433 1.08

1.26 REC OFF B-B468,466,426 20/1 17 ● 18 20/1 REC OFF BB-431,432,433 1.08

0.90 REC OFF BB-465,462,TLT 20/1 19 ● 20 20/1 REC OFF BB-445,444,443 1.08

0.90 REC OFF BB-465,462,TLT 20/1 21 ● 22 20/1 REC OFF BB-445,444,443 1.08

0.72 REC OFF BB-465,462,TLT 20/1 23 ● 24 20/1 REC OFF BB-445,444,443 1.08

1.08 REC OFF BB-452,453,458 20/1 25 ● 26 20/1 REC OFF BB-443,441 1.08

0.90 REC OFF BB-452,453,458 20/1 27 ● 28 20/1 REC OFF BB-443,441 0.90

0.90 REC OFF BB-452,453,458 20/1 29 ● 30 20/1 MICROWAVE 1.00

1.08 REC OFF BB-451,454,455 20/1 31 ● 32 20/1 COORIDORS 1.08

1.08 REC OFF BB-451,454,455 20/1 33 ● 34 20/1 OFFICE BB-459,467 1.08

1.00 REFRIGERATOR 20/1 35 ● 36 20/1 OFFICE BB-459,467

COPIER 20/1 37 ● 38 20/1 SPARE

SPARE 20/1 39 ● 40 20/1 SPARE

SPARE 20/1 41 ● 42 20/1 SPARE

●●● ● GROUND BUS

TOTAL CONNECTED KVA: 36.78
TOTAL DEMAND KVA: 23.39 TOTAL DEMAND AMPS: 64.92

PANEL: LEB3 - 208/120V - 3Ø - 4W NORMAL
LOCATION: ELEC. B-B479 OCP: 150A
MOUNTING: SURFACE MAIN: MLO
COMMENTS: NEW PANELBOARD, 22kAIC

KVA: DESCRIPTION: CB: CCT:
N
● CCT: CB: DESCRIPTION: KVA:

0.90 REC OFF BB-428,429,427 20/1 1 ● 2 20/1 REC OFF BB-461,457,456 1.08

1.26 REC OFF BB-428,429,427 20/1 3 ● 4 20/1 REC OFF BB-461,457,456 0.90

1.08 REC OFF BB-428,429,427 20/1 5 ● 6 20/1 REC OFF BB-461,457,456 0.90

1.08 REC OFF BB-483,482,481 20/1 7 ● 8 20/1 REC STORAGE, LNGE,HALL, TLT 0.90

0.72 REC OFF BB-483,482,481 20/1 9 ● 10 20/1 REC STORAGE, LNGE,HALL, TLT 0.60

1.26 REC OFF BB-483,482,481 20/1 11 ● 12 20/1 REC STORAGE, LNGE,HALL, TLT 0.60

0.90 REC OFF B-B466,468,426 20/1 13 ● 14 20/1 REC OFF BB-431,432,433 1.08

1.08 REC OFF B-B468,466,426 20/1 15 ● 16 20/1 REC OFF BB-431,432,433 1.08

1.26 REC OFF B-B468,466,426 20/1 17 ● 18 20/1 REC OFF BB-431,432,433 1.08

0.90 REC OFF BB-465,462,TLT 20/1 19 ● 20 20/1 REC OFF BB-445,444,443 1.08

0.90 REC OFF BB-465,462,TLT 20/1 21 ● 22 20/1 REC OFF BB-445,444,443 1.08

0.72 REC OFF BB-465,462,TLT 20/1 23 ● 24 20/1 REC OFF BB-445,444,443 1.08

1.08 REC OFF BB-452,453,458 20/1 25 ● 26 20/1 REC OFF BB-443,441 1.08

0.90 REC OFF BB-452,453,458 20/1 27 ● 28 20/1 REC OFF BB-443,441 0.90

0.90 REC OFF BB-452,453,458 20/1 29 ● 30 20/1 MICROWAVE 1.00

1.08 REC OFF BB-451,454,455 20/1 31 ● 32 20/1 COORIDORS 1.08

1.08 REC OFF BB-451,454,455 20/1 33 ● 34 20/1 OFFICE BB-459,467 1.08

1.00 REFRIGERATOR 20/1 35 ● 36 20/1 OFFICE BB-459,467

COPIER 20/1 37 ● 38 20/1 SPARE

SPARE 20/1 39 ● 40 20/1 SPARE

SPARE 20/1 41 ● 42 20/1 SPARE

●●● ● GROUND BUS

TOTAL CONNECTED KVA: 36.78
TOTAL DEMAND KVA: 23.39 TOTAL DEMAND AMPS: 64.92

PANEL: LEB4 - 208/120V - 3Ø - 4W NORMAL
LOCATION: ELEC. B-B479 OCP: 150A
MOUNTING: SURFACE MAIN: MLO
COMMENTS: NEW PANELBOARD, 22kAIC

KVA: DESCRIPTION: CB: CCT:
N
● CCT: CB: DESCRIPTION: KVA:

0.00 SPARE 20/1 1 ● 2 20/1 SPARE 0.00

0.00 SPARE 20/1 3 ● 4 20/1 SPARE 0.00

0.00 SPARE 20/1 5 ● 6 20/1 SPARE 0.00

0.00 SPARE 20/1 7 ● 8 20/1 SPARE 0.00

0.00 SPARE 20/1 9 ● 10 20/1 SPARE 0.00

0.00 SPARE 20/1 11 ● 12 20/1 SPARE 0.00

0.00 SPARE 20/1 13 ● 14 20/1 SPARE 0.00

0.00 SPARE 20/1 15 ● 16 20/1 SPARE 0.00

0.00 SPARE 20/1 17 ● 18 20/1 SPARE 0.00

0.00 SPARE 20/1 19 ● 20 20/1 SPARE 0.00

0.00 SPARE 20/1 21 ● 22 20/1 SPARE 0.00

0.00 SPARE 20/1 23 ● 24 20/1 SPARE 0.00

0.00 SPARE 20/1 25 ● 26 20/1 SPARE 0.00

0.00 SPARE 20/1 27 ● 28 20/1 SPARE 0.00

0.00 SPARE 20/1 29 ● 30 20/1 SPARE 0.00

0.00 SPARE 20/1 31 ● 32 20/1 SPARE 0.00

0.00 PROVISION 20/1 33 ● 34 20/1 PROVISION 0.00

0.00 PROVISION 20/1 35 ● 36 20/1 PROVISION

PROVISION 20/1 37 ● 38 20/1 PROVISION

PROVISION 20/1 39 ● 40 20/1 PROVISION

PROVISION 20/1 41 ● 42 20/1 PROVISION

●●● ● GROUND BUS

TOTAL CONNECTED KVA: 0.00
TOTAL DEMAND KVA: 0.00 TOTAL DEMAND AMPS: 0.00

PANEL: HFB1EQ - 480/277V - 3Ø - 4W ESS. EQUIP
LOCATION: BASEMENT ELEC. F11B OCP: 150A
MOUNTING: SURFACE MAIN: BUS
COMMENTS: EXISTING 25kAIC

KVA: DESCRIPTION: CB: CCT:
N
● CCT: CB: DESCRIPTION: KVA:

3.66 1 ● 2 4.57

3.67 1ST FLR POLICE AC-1 20/3 3 ● 4 70/3 T-LFB1EQ 4.57

3.67 5 ● 6 4.57

1.76 7 ● 8 0.00

1.77 POLICE CU-1 15/3 9 ● 10 60/3 EXISTING LOAD 0.00

1.77 11 ● 12 0.00
7.60 1ST FLR POLICE AC-2 35/1 13 ● 14 20/1 SPARE
7.60 1ST FLR POLICE AC-3 35/1 15 ● 16 20/1 SPARE

SPARE 20/1 17 ● 18 20/1 SPARE
0.43 19 ● 20 3.88

0.43 BSMT NUC MED AC-1 15/3 21 ● 22 70/3 HFS1EQ 3.88

0.43 23 ● 24 7.18

0.43 25 ● 26 0.35

0.43 BSMT NUC MED AC-2 15/3 27 ● 28 15/3 AC-4 TELECOM 0.35
0.43 29 ● 30 RM BB-472 0.35

0.35 31 ● 32
0.35 BSMT NUC MED AC-3 15/3 33 ● 34 20/3 PROVISION
0.35 35 ● 36

37 ● 38
PROVISION 20/3 39 ● 40 20/3 PROVISION

41 ● 42

●●● ● GROUND BUS

TOTAL CONNECTED KVA: 64.82
TOTAL DEMAND KVA: 64.82 TOTAL DEMAND AMPS: 77.97
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